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April 25, 2013 
 
 
 
PROJECT : Cooney State Park 
  Additional Red Lodge Camping 
   
PROJECT NO. : FWP No. 7096420 
  SS No. 07056.01 
 
 
 ADDENDUM NO. ONE 
  
 
The following changes shall be noted by all interested bidders and shall be made part of the Contract 
Plans and Specifications.  A signed original of this Addendum must be included with the bid 
documents. 
 
1. CLARIFICATIONS 

 
a. The gravel surfacing for all roadways, camp site pull-thrus, parking areas and trails 

shall be 3/4-inch minus and shall meet the specification for CBC found in the 
Montana Public Works Standard Specifications, 6th Edition, section 02235.   The pit 
run shall be 4-inch minus and shall meet the specification for SBC found in the 
Montana Public Works Standard Specifications, 6th Edition, section 02234.  This 
material shall be placed in accordance with the appropriate sections of Montana 
Public Works Standard Specifications, 6th Edition. 

b. If interested in using water from Cooney Reservoir for construction of this project, 
contractors shall contact Allan Bell of Rock Creek Water Users at 406-445-2260 to 
request permission. 

c. Polyethylene pipe will be considered an acceptable alternative to PVC pipe for the 
irrigation lateral lines. 

d. Excess material can be wasted on-site.  FWP will specify the exact location during 
construction, but the waste location will definitely be within the Red Lodge 
Campground boundary.  It will not be necessary to haul material off-site.  Contractor 
is advised that waste areas will have to be graded, covered with topsoil and seeded in 
conformance with project specifications. 
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e. Contractors may be allowed to camp on-site during construction.  Further 
clarification will be issued early next week. 

 
 
 

2. PRE-BID CONFERENCE  
 

Attached is a copy of the minutes and sign-in-sheet from the Pre-Bid Conference held on 
April 25, 2013. 

 
Note: Bidder shall acknowledge receipt and acceptance of Addendum No. One by signing below 

and including Addendum in Bid Package at time of bid opening. 
 
 
 END OF ADDENDUM NO. ONE 
 
 
This Addendum No. One is hereby acknowledged this            day of                         , 20     . 
 
 
Set No.          
     (Company)   
 
 By:        
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Pre-Bid Conference Minutes 

 
PROJECT NAME: Cooney State park – Additional Red Lodge Camping  
 
PROJECT NUMBER: 7096420  
 
MEETING DATE:  April 25, 2013________________________________________________________ 
 
1. Project Overview 

2. Bid Opening: Date: 5/7/2013  Location: D&C Office – 600 N. Park, Helena, MT 59620  

3.  Mail bid to: PO Box 200701 Helena, MT 59620-0701  
4. Contractor Registration (Projects >$2,500) 

a.  Where to apply - Department of Labor and Industry  
b.  Not required to bid BUT must have to make contract with Department 

 
5. Bid bond - 10% of total bid (Projects ≥$25,000) 

a.  Not a personal check 
 
6. Performance Bond, Labor and Materials Bond - 100% of bid. (Projects ≥$50,000) 
 
7. Insurance - type of limits and coverage (All Projects!!!) 

a. $1,000,000/ occurance; $2,000,000 aggregate 
b.  Must cover vehicles used by company 
c.  State of Montana MUST be identified as an ADDITIONAL INSURED 

 
8. Review proposal items 

a.  Base Bid 
b.  Alternates 
c.  Method of award - Lowest Base Bid or combo of base bid and alternate (if awarded) 

 
9. Fish, Wildlife and Parks supplied materials 

a.  Permits 
b.  Supplies and/or Materials 
  

 
10. Project Schedule 

a.  Duration of Project:     45          Calendar Days 
b.  Proposed Start:   September 2013?                                            
c.  Extensions 

 
11. Addendums 
 
12. Change Orders 
 
13. Payment 

a.  Frequency (30 Days Typical) 
b.  Withholding (5% until contract is finalized and closed out), 1% MDOR 
c.   Final (Upon completion of all Punch List Items and Contract Close Out Paperwork) 

 
14. Drawings 

a.  As-Builts (considered as part of Contract Close Out Documents) 
 
15. Walk Site 

a.  Staking (Responsibilities of Owner & Contractor) 
b.  Construction limits 
b.  Environment (Permit Constraints and Requirements, BMDs, equipment cleaning) 
c.  ADA (Go over Slopes [Both cross and Running] and Stress Importance) 

 
16. Supervision 

a.  Contractor will qualify supervisor on-site during construction. 
 
17. Federal Debarment Form 
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a. If project is funded by any portion of federal funds, a “Certification Regarding Debarment,  
Suspension, Ineligibility and Voluntary Exclusion.”  Form must be submitted with the Proposal.  
(Debarment Form, if applicable, is located after the Proposal in the bid documents.) 

 
 
 

QUESTIONS ASKED/ACTION NEEDED: 
 

1. Gradation of gravel base course and pit run will be specified in Addendum No. 1. 
 
2. It was asked if well water can be used for construction or if water can be taken from the 
reservoir.  FWP staff explained that the well has a low flow rate and they can’t take water from 
the reservoir due to water rights issues.  Jenny suggested they contact Allan Bell of Rock 
Creek Water Users at 406-445-2260. 
 
3. It was asked if they would be able to start prior to mid-September and FWP staff said it 
will be unlikely because they now take reservations through the third week in September. 
 
4. Concerned about the 45-calendar day timeframe.  Kelly said FWP will allow additional 
time, as long as a reasonable effort is being made to complete the work within a reasonable 
timeframe.   
 
5. It was asked what the spec would be for the seed mix and Danielle referred to the 
specifications stating that it should be Northwest Seed Company’s Dryland Native Mix. 
 
6. It was asked if polyethylene (PE) pipe can be used as an alternative to PVC pipe for the 
irrigation system.  Danielle will check with landscape architect and clarify in the addendum. 
 
7. It was asked if excess material can be wasted on site or if will have to be hauled to an 
off-site location.  Danielle noted that the specs state it can be spread throughout the site in a 
location specified by FWP.  This will be clarified in the addendum. 
 
8. It was asked if contractors would be allowed to camp onsite during the construction 
project.  Kelly said he thought it would be allowed, but was not sure if the fee could be waived. 
He will check and clarify in the addendum. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PROJECT NAME Cooney - Red Lodge Addtl. Camping PROJECT NUMBER 7096420
PREBID LOCATION Cooney State park PREBID DATE 4/25/2013

CONDUCTED BY Sanderson Stewart

NAME REPRESENTING MAILING ADDRESS PHONE FAX EMAIL

Neil Worden NW construction
1309 Cruiser lane, 
Belgrade Mt 59714 406-580-7582 406-579-4151 NeilWorden@nwconstruction.us

Jody Klessens Jody Klessens
218 Lower Luther Rd., 
Rad Lodge MT 59068 406-425-1687 406-446-1687 Jjklessens@aol.com

Mark Fjare Fjare Electric
PO Box 358, 

Absarokee, MT 59001 406-328-6487 406-328-6487 fourfjares@hotmail.com

Roly Devries Roly's Construction
734 Clear Creek rd., 
Roberts, MT 59070 406-425-3760 chrisdevries@excite.com

Jim Hall Hall Construction
PO Box 141,   Belgrade, 

MT 59714 406-586-2448 406-586-2031 hcsbuilds@msn.com

Kahneedah Rehbein Rehbein Enterprises, Inc.
41448 Ranch Rd., 
Polson, MT 59860 406-883-5472 406-883-5471 rehbeinenterprises@gmail.com

John McGurk ID Corporation
105 Florine Ln., Billings, 

MT 59104 406-259-1180 406-259-7659 rdhand@msn.com

Luke Tounsley Tounsley Electric
5825 Titan Ave. #1, 
Billings, MT 59101 406-245-4261 406-254-4256 luke@tounsleyelectric.com

Jeff Spooner The Good Earth Works
4215 Hwy 312, Billings, 

MT 59105 406-373-5155 406-373-5706 jns@goodearthworks.net
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NAME REPRESENTING MAILING ADDRESS PHONE FAX EMAIL

Craig Stevens Matriarch Construction
PO Box 472,       Laurel, 

MT 59044 406-628-6630 406-628-6641 cnces@live.com

Ray Bennett Mungas Co.
PO Box 236, 

Philipsburg, MT 59858 406-859-3203 406-859-3204 mungasco@yahoo.com
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